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500 Water St 

Jacksonvillcl FL 32202 
EMAIL Hal-Gibson@csF.com 

FAX (904) 3664042 

13Ih Floor , ,  

PHONE (004) 359-1048 f 

Hal A. Gibson, Jr. 
Principal Engineer, Public Projects 

April !3, 2006 

Illinois Commerce Commission 
527 E. Capital Ave, Springfield, I1 62701 
Springfietd, IL 62701 

Subject: Casey, Cumberland, County, 1L 2425E - Install AFLS&G controlled by constant 
warning time circuilry., DOT 546371V, MP QS 109.60 Pmject # IL0190 

8 .  

I 

Michael Stead: 

Enclosed for your review and approval is the Signal Force Account Estimate for 
$297,861.00 for the above refcrenced project. 

We await receipt of your further advice and/or approval of the project cost and authority 
to proceed. if I can be of any further assistance, please do not hesitate to contact me. 

Hal A. Gibson, Jr. 
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ESTIMATE SUBJECT TO 1011012006 OT NO.: 546371V 

DESCRIPTION: TR 294 (CR 2425E) - lnstaii FLS&G controlled by CWT. 
C I N  Casey COUNTY: Cumberland STATE: IL 

DIVISION: Western Division SUB-DIV: St. Louis Line ILE POST: QS 109.60 
ECT NUMBER: iL0190 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
21 2 Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEE~fNG/lNS 
200 Labor (Non Contract) 
200 Additive 39.31 % 
230 Expenses 
21 2 Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
070 Labor (Conductor-Flagman) 
050 Labor (Foremanllnspector) 
070 Additive 116.26% (Transportation Department) 
050 Additive 110.77% (Engineerhg Department) 
230 Per Diem (Engineering Department) 
230 Expenses 

§ubtQtal 

SiGNAL & COM~UNICATI R K  (Details Attached) 

$ 1,350 
$ 531 

I ., $ ' 235 
$ 500 
$ 2,616 

$ 500 
$ 500 

TRACK WORK: (Details Attached) $ 

ACCOUNTING & BiLLlN 
040 Labor 
040 Additive 95.08% 

S u b ~ Q ~ a ~  

PROJECTSUBTOTAL 
900 C~NTlNGENCfES: 10.00% 

$ 3,400 
$ 3,233 
$ 6,633 

$ 270,782 
$ 27,078 , 

: Estimate is base urin 
This estimate has been prepared based on site conditions, anticipated work duration periods, mstetiai ptices, labr rales, manpower and resource avaiiabiiily, and 
other factom known as ai the dale prepared. The actual cost io7 CSXT war% may differ based upon the agency's requirements. their m n t i a ~ t o h  wh procedures, 
andlor other conditions lhai become apparent once construdion commences or during the progress a i  the Work 

Office of Assistant Chief Engineer Public Projects-Jacksonville, Florida 
Estimated prepared by: ___ 

Form Last Revised: March 4,2005 CFL 
DATE: 411312006 REVISED: 

Project Summary Sheet 

'I il " I 
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1 ACCT. CODE : 709 - , 
Pub EB - sc EB3 

ESTIMATE SUBJECT TO REVISION AFTER: 10/10/2006 DdTNO.: 546371V ' ,  

DESCRIPTION: 
CITY: Casey COUNTY: Cumberland STATE: IL 

. ,  
TR 294 (CR 2425E) - Install FLSBG controlled by CWT. 

DIVISION: Western Division S~B-DIV, St. Louis Line MI~EgOST: QS 109.60 , '  

DRAWING NO.: QS10960.HOl DRAWING DATE: 2/15/2006 REGION: Western 
AGENCY PROJECT NUMBER 'ILO190 I 

PRELIMINARY ENGINEERING: 
200 Labor(Non Contract) ' - 5 Days@ $ 270.00 $ 1,350' 

$8 531 
$ 235 

200 Additive 39.31% 
230 Expenses 
212 Contracted &Administrative Engineering Services $ 500 

Subtotal $ 2,616 

200 Labor (Non Contract) 0 D ? Y ~ @  $ 270.00 $ 
200 Additive 39.31% s 
230 Expenses 
212 Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
70 Labor (Conductor-Flagmen) 
50 Labor (Foremanllnspector) 
70 Additive 116.26% (Transportation Department) 
50 Additive 110 77% (Engineering Department) 
230 Expenses (Engineenng Department) 
230 Expenses 

Subtotal 

COMMUNICATIONS WORK 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

i 
$ 500 
$ 500 

0 .  Days@ $ $ 
- 0 Days@ $ 235.00 $ 

$ 
$ - 0 Days@ $i 7500 $ 

- 0 Days@ $i 45.00 $ 

Force Account Worksheet 

#,I, , 
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ACCT. CODE : 909 - 
Pub EB - SC EB3 

'TRACK: LABOR 
50 Traffic Control 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
230 

220 
220 
220 
210 
210 
220 
220 

210 
210 
210 
210 
220 
210 
210 
210 

21 5 
241 
215 

Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Geo-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Install Crossing Materials 
Install Bituminous Pavement 

Clean-up 
Additive 110.77% 
Per Diem 

Subtotal 

TRACK: MATERIAL 
Cross Ties, Main Line 
Rail, 136RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Field Welds 

Concrete Full Width 
Concrete/Rubber Xing (CSX) 
Rubber Crossing, Full Depth 
TimberIAsphalt Crossing (CSX Standard) 
Crossties, 1 0  Length 
Bituminous Material 
Sales Tax on Material 6.50% 
Material Handling 5.00% 

Subtotal 

CONTRACT: 
Asphalt Paving (In Place) 
Disposal of Waste Materials 
Maintenance of Traffic 

Subtotal 

- 0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21.00 '0 $ 
- 0 MAN-HRS $ 21.00 $ - 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21.00 $ - 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21.00 $ 

- OMAN-DAY $ 90.00 

- 0 EA $ 31.00 
Q LF $ 17.00 
1 LOT $ - - 0 RL $ 250.00 
- 0 LF $ 6.00 
- 0 NT $ 5.75 
- 0 EA $ 100.00 
- 0 - $  
- 0 - $  
- 0 TF $ 225.00 
- 0 TF $ 135.00 
- 0 TF $ 280.00 
- 0 TF $ 42.00 
0 EA $ 39.00 
- 0 NT $ 80.00 

- 0 NT $ 120.00 
- 0 TF $ 10.00 
- 0 DAY $ 300.00 

Force Account Worksheet 

1 1 1 1  I 



241 

50 

228 
228 

210 
21 0 
220 
60 
65 
230 
200 
200 
60 
65 
200 
241 
24 1 
212 
21 1 
216 
228 
900 

40 
40 

900 
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, 
ACCT. CODE : 709 - , 1 

I Subtotal 

WORK TRAIN: 
Subtotal 

SALVAGE: 
Rail 
OTM 

Subtotal 

SIGNAL WORK 
Material - Fieid & Consumables 
Material - Saies Tax 
Material -Shop 
Construction Labor 
Shop Labor 
Per Diem 
RR pteering,Preliminary 
RR ngineering,Construction 
Additives to Construction Labor 
Additives to Shop Labor 
Additives to Engineering , 
Equipment Expense 
Waste Management 
Contract Engineering 
Freight 
AC Power Sewice 
Salvage 
Other 

Subtotal 

ACCOUNTING & BILLING: 
Labor 
Additive 95.08% 

Subtotal 

PROJECT SUBTOTAL 
CONTINGENCIES: 

- 0 DAY $ 2,10000 $ 
$ 

I 

- 0 NT $ 65.00 $ 
- 0 NT $ 75.00 $ 

$ 

17 Days@ 5 200.00 

$ 119,479 
$ 7,766 
$ 
$ 33,402 
$ 960 
$ 13,230 
5 5,256 
$ 5,010 
$ 27,142 
$ 91 3 
$ 4,036 
$ 16,900 
$ 31 1 
$ 15,759 
$ 8,369 
$ 2,500 
$ 1 
$ 
$ 261,034 

s 3,400 , 
$ 3,233 
$ 6,633 

$ 270,782 
$ 27,078 

$ 297.861 

Force Account Worksheet 

I ' l l  , 
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ACCT. CODE : 709 - 
Pub E 6  - sc EB3 

QlVlSlON OF COST: 

Agency 100.00% $ 297,861 

$ 297,861 
Railroad g.Q@ $ 

*******.,***~**l*l*LI**liX*XILX*tl**)((* 

NOTE: Estimate is based on FULL ~ R O S S I ~ ~  CLOSURE during work by Railroad Forces. 
This BJIimate he5 been prepared based on site Mnditions. sn%cipaled Work duratio" periods. maietial ptices, labor rates, manpower and reso- availability. and other factors 
known as Of the date prepared. The actllal co51 ior CSXT work may differ based upan Me agency's requirements Uleir conbclors wark piocedures. andlor m e r  conditiom 
that become apparent once construcBon commences or during the progress of the work 

Office of Assistant Chief Engineer Publc P,jects-Jacksonville, Flprida 

Estimated prepared by: __ 
DATE: REVISED: 

Farce Account Worksheet 

, , I  , 
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ESTIMATE SUBJECT TO R~WISION AFTER: 1011012006 OT NO.: 546371V 

DESCRIPTION: 
CITY: Casey C O U N ~  Cumberlan STATE: IL 

TR 294 (CR 2425E) - Install FLS&G controlled by CWT. 

DIVISION: Western Division LEPOST: QS 109.60 
ING NO.: QS1095O.HO1 : 2/15/2006 +, Western 

SIGNAL WORK: 
210 Material - Field & Consumables 
210 Material - Sales Tax 
220 Material -Shop 
60 Construction Labor 
65 ShopLabor 
230 Per Diem 
200 RR Engineering,Preiiminary 
200 RR Engineering,Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Service 
228 Salvage 
900 Other 

Subtotal 

$ 119,479 
$ 7,766 
$ 
S 33,402 
$ 960 
$ 13,230 
$ 5,256 
$ 5,010 
S 27,142 

~ 

$ 91 3 
$ 4,036 
$ 16,900 
$ 31 1 
$ 15,759 
$ 8,369 
$ 2,500 
$ 1 
$ 
$ 261,034 

Signal Summary 

I,,, , 
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ACCT. CODE : 709 - 

Material -Shop 
Scrap Credit $1 
ExpenseRpts 513,465 
invoice Rental $17.211 

ESTIMATE SUBJECT TO REVISION AFTER: f0/10/06 DOT NO.: 546371V 
( C I l Y  Casey COUNTY: Cumberland STATE: IC 

DESCdIPTION: TR 294 (CR 2425E) - Insta/l FLS&G controlled by C&T. 

DIVISION: Western Division SUB-DIW St. Louis Line MILEPOSTt QS 109.60 
DRAWING NO.: QS10960.HOl DRAWING DATE: 2/15/2006 REGION: Western 

AGENCY PROJECT NUMBER ILO190 

, 

Oracle Input 

I l l  I 
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TR 294 (CR 2425E) - Install FLS&G controlled by CWT. 
Casey, IL 

DOT: 546371 V OP: ILO190 CSX Project: lL2006005 

Material ....................... ............................................................. ' ...................................... 
Sales Tax ...................................................................................................................... 

Labor: 
Construction Labor (1 26 man-days) .......... (. ............................................................... 
Shop Labor (6 man-days) .......................................................................................... 
Subsistence (126 man-days) ..................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction ........ 1 ..... ............................................ ...... ............. 
Additives to Construction Labor .................................................................................... 
Additives to Shop Labor ................................................................................................ 
Additives to Engineering ............................................................................................... 

Equipment Expenses (26 work days) ............................................................................ 
Waste Management (26 work days) ........................................ : ............ .......................... 
Contract Engineering ............................................................................. I ...................... 
Freight ........................................................................................................................... 

Poleline Removal .......................................................................................................... 
AC Power Service ......................................................................................................... 

Salvage ......................................................... : ................................................................ 

c 

e, 

, * I  

$ 11 9,479 
$7,766 

$33,402 
$960 

$ 1,3,230 

$5,256 
$5,010 

$27,142 
$913 

$4,036 

5 16,900 

$312 

$ 15,759 

$8,369 

$ 0  

$2,500 

$ 1  

~~ ~ 

TOTAL ESTIMATE COST ............................................................................................ $261,034 

Date: 04/03/2006 
Estimated By: David Albright 

NOTE: This estimate should be considered void one year from date of estimate. 

Page 1 of 6 Estimate ID: 109499 

' I f ,  , 
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020-0017120 

020-001 71 25 

020-001 8234 

020-0021 965 

020-0022651 

020-0022701 

020-0025595 

020-0053360 

020-005y510 

020-0055602 

020-005651 4 

020-0064060 

020-0660077 

020-0770060 

020-07701 05 

020-1 940055 

020-2503090 

0 2 0 - 2 5 0 3 2 0 6 

020-2503240 

020-2901 190 

020-34301 30 

020-365261 5 

020-42001 00 

020-4200340 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

12.17 

4.88 

30.69 

8.96 

47.04 

71.18 

17.42 

415.52 

233.1 1 

11.39 

' 9.32 

68.32 

506.24 

12.32 

21.28 

8.50 

940.56 

3899.31 

42461 .OO 

11.39 

358.40 

31.44 

6.04 

4.04 

1 

6 

6 

1 

1 

1 

26 

1 

3 

1 

1 

4 

2 

1 

22 

9 

1 

1 

1 

1 

3 

1 

1 

5 

22 

Catdloa Num Cond Unit Price Qtv ' Cost Desoription 
020-0003388 5424.00 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS, FARADAY CLOShT, 120v 
73.02 BLOCK TERMINAL 12 POST SINGLE 

STRIP AAR 14.1.6 WITH 1 AAR 

14.1.8 WITH I AAR 14.1.11 

PROTOCOUMEDIA WAYSIDE ACCESS + 

TERMINAL GRS CAT P3-308 REF 

29.28 BLOCK TERMINAL 2 POST AAR 

30.69 CABLE CONVERTER 

8.96 EXTRACTOR DWG 59688-4 

47.0b PLUGBOARD KIT TYPE B1 OR STI 
RELAY ASSEMBLY WITH 12 EACH 

1850.68 ARRESTER LPC 15012-1 0-3ov DC 
OR 0-24V AC RATED AT 15 AMP 

17.42 WRENCH DWG 55393-3 GR1 " E  
TERMINAL POST NUT GRS CAT 

1246.56 CHARGER BATTERY ELC 12/20 S 
20 AMP 10-19.9 VDC ROTARY SW 

233.1 1 KIT 240V AC EMERGENCY 
GENERATOR CABLE AND 

11.39 RELAY POTTER BRUMFIELD 

37.28 SOCKET RELAY POTTER & 
KHAUl7D12-12V 160 OHMS 

BRUMFIELD 27E166 NEWARK 
136.64 PLATE MOUNTING FOR 2 TYPE 

KHAU RELAY SOCKETS ON GRS 61 
506.24 ARRESTER GE 9L1 OKAC213 FOR 

240 VOLT SINGLE PHASE 3 WIRE 

TRACK SERIES RED LABEL USGA 
271.04 ARRESTER US&S N451552-0201 

191.52 ARRESTER HARMON 202217-000 

8.50 CONTAINER CIRCUIT PRINT 24" 
SCHEDULE 20 4" PVC PIPE WITH 

940.56 CONVERTER PROTOCOUMEDIA 
WAYSIDE ACCESS GATEWAY (WAG) 

AGE-1 TRACK AIR GAP EQUALIZER 

3899.31 PREDICTOR SAFETRAN GCP-4000 
SEAR-Ill AUTO TEST PKG FOR 

42461 .OO PREDICTOR SAFETRAN GCP-4000 6 
TRK DUAL CASE FOR 4 TRK 

34.17 RELAY POTTER BRUMFIELD 
KHAU17A12-120 3900 OHMS 

358.40 RELAY SAFETRAN 400023 500 
OHMS CONTACTS 6FB HEAVY DUTY 

31.44 RESISTOR ADJUSTABLE 0.340 TO 
3.00 OHMS 2.24A 15W SAFETRAN 

30.20 CONNECTOR BUS I "  CENTERS 1 / 2  
X 3 6  18 GAGE PUNCHED 1/4" X 

22.88 LiNK TEST ASSEMBLY 1" CENTERS 

Estimate ID: 109499 Page 2 of 6 
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s ctiw 12006) , 

Catalog Mum Cond Unit Price Qtv Cost DescriDtion 
020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-3/8 

CENTERS COMPLETE WITH 
020-8000067 1 14.38 2 28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 

Page 3 of 6 Estimate ID: 109499 
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) 

f 

NIA 
020-0013555 

020-001 3686 

020-001 3870 

020-0013908 

020-001 4620 

020-0022651 

020-0025145 

020-0025595 

020-005T475 

020-0053220 

020-0054073 

020-00541 67 

020-0055421 

020-0056181 

020-0056421 

020-0056674 

020-0056822 

020-0057275 

020-0064053 

0 2 0 - 0 7 7 0 0 6 0 

020-07701 05 

020-1 040322 

020-1 040540 

020-1 040550 

1 

1 

1 

I 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

Cat$loa Num Cond Unit Price Qty ' 'Cost D,esoriDtion 
N/A 14.00 74 1036.00 CONNECTOR, RETAINING WALL, 

17.00 52 884:OO RAILING, RETAINING WALL 
343.44 BOX JUNCTION 8 WAY ALUMiNUM 

INCLUDES 2 EACH 4 POST 
' 343.44 1 

33.56 15 503.40 BOOTLEG KIT CSX RAIL CONN 

1701 00 CABLE UG 5 COND NO 14 AWG 
W/15 FT 3/16 IN BDSTRAND 6/64 

SOLiD C CSX SPEC SS796 SHOW 

CONDUCTOR INCLUDES 13 
58.00 128 7424.00 WALL RETAiNING CONCRETE 

PRECAST 2' HIGH X 4' LONG 
47 04 1 47.04 PLUGBOARD KIT TYPE B1 OR STI 

RELAY ASSEMBLY WITH 12 EACH 
465.70 8 3725.60 SHUNT ENCLOSURE INTERRAIL P/N 

1.08 1575 

5.06 350 1171.00 CABLE UG COMPOSITE 19 
I 

IRS-SE8A WAYSIDE MOUNT 
17.42 1 17.42 WRENCH DWG 55393-3 GR1 "E" 

11 2 0  4 44.80 ARM EXTENSION 10-1/2 ALUM 
TERMINAL POST NUT GRS CAT 

WITH 3 / 8  DIAMETER MOUNTING 
182  150 273.00 CABLE POWER UG 3 COND NO 6 

AWG, SHOW LENGTH ON EACH 

CONVERSION INCLS BRKT MTG 

FOR CABLES WITH OUTSIDE 

' 170.68 2 341.36 BRACKET ASSY GATE ARM 

27 53 1 27.53 KIT 72-N2CH SCOTCHCAST SPLICE 

12.24 6 73.44 BRACKET SIGN 4" OR 5 MAST 

31.79 2 63.58 SIGN 0254 2 TRACK MULT TRK 
CSX DWG SS225 ALUM 

1220 4 48.80 BRACKET SIGN 4" AND 5 MAST 
FOR ALL SIGNS REQUIRING 5 / 8  

DWG SS222 INCLS 18 FBRGL ARM 

W/1/2 U-BOLT FOR ALL SIGNS 

5434.34 2 10868.68 SIGNAL 0220-L GCWD GATE ASSY 

8.29 2 16 58 TAPE UG RED CABLE MARKER 

0.80 3150 2520 00 WIRE UG TRACK TWISTED PAIR 
NO. 6 AWG SOLID CONDUCTOR 

IMPRINT TO READ-"CAUTION 

31.92 1 31.92 MOUNTING ASSY 58570-13 GR2 
SHELF GRS A62-501 FOR SHELF 

12.32 6 73.92 ARRESTER US&S N451552-0201 
TRACK SERIES RED LABEL USGA 

21.28 2 42.56 ARRESTER HARMON 20221 7-000 
AGE-1 TRACK AIR GAP EQUALIZER 

168.00 30 5040.00 BATTERY SAFT SPLI 65,165 AH 
POCKET PLATE NICKEL 

26.88 2 

39.20 2 

Page 4 of 6 Estimate ID: 709499 
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020-1360016 

020-1360104 

020-2500433 

020-2500592 

020-2500615 

0 2 0 - 2 5 0 0 6 3 0 

020-2500640 

020-2500650 

020-25Oq655 

020-2503077 

020-3263456 

020-3263640 

020-34301 10 

020-3901 895 

020-393001 0 

0 2 0 - 4 2 0 0 3 4 0 

020-4200900 

020-9470435 

020-9470450 

020-9999991 

250-0001 827 
’ 360-00061 00 

360-08001 45 

Catdloa Num Cond Unit Price Qtv ’ Cost Desoriution 
020-1 36001 4 1 825.09 1 825.09 PACKAGE FOREMANS CARE FOR 

ALUMINUM TYPICAL BOM FOR USE 
1 

1 

1 

1 

1 

1 

1 

I 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 
1 

1 

16.64 

1080.30 

51.04 

360.60 

408.80 

325.92 

325.92 

309.12 

253.50 

372.80 

’ 1.72 

0.18 

280.00 

84.00 

3.70 

1.04 

0.24 

1952.75 

1172.72 

100.00 

12.74 
33.78 

4.18 

1 

I 

1 

1 

2 

2 

1 

1 

1 

1 

50 

8 

1 

2 

2 

36 

8 

2 

2 

I 

1 
I 

I 

16.64 PACKAGE SAFETY & SECURMENT 
WITH 1 EA CAUTION TAG 1 EA 

1080.30 LAYOUT METER SERVICE WITH 30’ 
POLE CSX DWG SS351 SH 2 ITEMS 

LOADSAFETRAN 
51.04 INDUCTOR 8V617-I000 DUMMY 

360.60 SHUNT SAFETRAN 62775-3497 
MULTI-FREQUENCY NARROW BAND 

817.6b SHUNT SAFETRAN 62775-156 
NARROW BAND 156HZ 

651.84 SHUNT SAFETRAN 62775-348 
NARROW BAND 348HZ 

325.92 SHUNT SAFETRAN 62775-525 
NARROW BAND 525HZ 

309.12 SHUNT SAFETRAN 62775-790 
NARROW BAND 790HZ 

253.50 SHUNT SAFETRAN 62775-970 
NARROW BAND 970HZ 

‘ I  

372.80 MODULE SAFETRAN ELECTRONIC 
BELL AND SENSOR UNIT 

86.00 SLEEVE NICOPRESS 1-162P 
SPLICING FOR NO 6 AWG 

1.44 SLEEVE NICOPRESS 3-0648 FOR 
14AWG SOLID COPPER WIRE 

280.00 RELAY SAFETRAN 400004 500 

168.00 TIP FLEX HWY CROSSING GATE 24 

7.40 KIT GATE ARM WARNING STICKER 

37.44 LINK TEST ASSEMBLY 1” CENTERS 
COMPLETE WITH INSULATED 

329860 FOR NO. 14 WIRE 

TRANSCEIVER MODULE SAFETRAN 

OHMS CONTACTS 4FB-2F-1 B CSX 

IN LONG RED & WHITE STRIPES 

KIT INCLUDES I-EA 5x3”  

1.92 CONNECTOR SHEATHING AMP 

3905.50 MODULE SAFETRAN GCP-3000 

2345.44 MODULE SAFETRAN GCP-3000 DAX 
MODULE SAFETRAN PIN 

100.00 BLOCKING AND BRACING FOR 
PROJECTS BURCO DlST 

12.74 BREAKER CIRCUIT SQ D Q0235 
33.78 STOOL STEP WOOD 14”X 20” 

SIGNAL MAINTAINERS CSXT 
4.18 BROOM WAREHOUSE CORN HVY 

ID300 

Pane 5 of 6 Estimate iD: 109699 
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Cataloq Num Cond Unit Price Qtv Cost Descriotion 
50.00 160 8000.00 FILL MATERIAL, 1 CUBIC YARD 

800.00 WALKWAY ROCK, 10 CUBIC YARDS 
NIA 
N/A 
020-0017605 

020-001 7607 

020-001 7625 

020-001 7630 

020-001 7635 

020-002861 0 

020-1 71 0045 

020-2060072 

020-2060074 

020-3261 970 

020-4200880 

020-4200892 

020-4251 190 

020-4251290 

020-4251 295 

020-9999992 

450-001 921 2 

800.00 
1 0.22 

1 0.54 

1 0.35 

1 0.1 1 

1 0.80 

1 0.50 

1 2.62 

1 666.40 

1 476.00 

1 9.41 

1 0.53 

1 0.44 

1 0.45 

1 0.56 

1 0.60 

1 50.00 

1 0.20 

1 
350 

500 

150 

200 

130 

100 

225 

2 

2 

2 

2 

27 

120 

30 

6 

1 

100 

77.00 WIRE CASE 10 AWG FLEX CSX 
SPEC SS796 OKONITE 

270.00 WIRE CASE TW PR NO 10 AWG 
FLEX C'SX SPEC SS796 TWIST 2 

52.50 WIRE CASE TW PR NO 14 WG 
FLEX CSX SPEC SS796 T A T  2 

22.00 WIRE CASE NO 16 AWG FLEX CSX 
SPEC 55796 FURN 1000 FT'SPOOL 

COPPER STRANDED SINGLE 
104.00 WIRE SIGNAL DEL 018 NO 6 

50.00 TERMINAL RING AMP 35628 
YELLOW PLASTI-BOND HVY DUTY 

589.50 CONDUIT SDR 13.5 4" 
POLYETHYLENE TRENCHLESS 

ASSEMBLY 7' X 1 0  COMPLETE 
952.00 EXTENSION 1 0  X 3' USE WITH 

XING GATE AND SIGNAL MAST 

1332.80 FOUNDATION HELICAL SCREW-IN 

18.82 DECAL ASSY 2 BLACK PRESSURE 
SENSITIVE VINYL PRE-MASKED 

CENTERS AAR 14.1.15-4 NICKEL 

AAR 14.1.15-3 NICKEL PLATED 

1.06 CONNECTOR TERMINAL 2-3/8 

11.88 CONNECTOR TERMINAL 1" CENTERS 

54.00 TERMINAL RING AMP 35627 BLACK 
PLASTCBOND WIRE SIZE 10-12 

16.80 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 1 / 4  STUD 

3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 3 / 8  STUD 

50.00 HOUSE, SIGNAL HANDLING 
CHARGE, BURCO DISTRIBUTION 

20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

Page 6 of 6 Estimate ID: 109499 

,I,,  , 



SA 1193 EXHIBIT B 
PAGE ' 15 

, .  

" 8  . S I  

c 
.B .IC 

0 .  . . 
E.. N m 



SA 1193 EXHIBIT C 

~~ __(".-xll__..~____;-~ -. 
Ben A Bland 800 E Industrial Dr. Phone 217-849-3441 
County fngiiieer Toledo, Illinois' 62468 Fax 217-849-2888 ' , 

February 17, 2006 

Mr. Michael E. Stead 
Rail Safety Program Administrator 
527 East Capitol Ave. 
Springfield, lliinois 62701 

Attention: Mr. Henry Humphries 
Rail Safety Specialist 

Re: Plan & Profile Sheets 

Dear Mr. 'Humphries: 

Enclosed are the plan and profiie sheets for the following grade crossing projects: 

Cumberland County 

Should you require further information piease do not hesitate to call 

Sincerely, 

Cumberland County Engineer 

. .  
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MATERIALS 
Earthwork 980 cu yd $ 6.00 $ . 5,880.dO 
CA6 white rock 159 ton $ 8.00 $ 1,272~00 
Cold Mix 88 ton , $ 30.00 2.6r10.00 
Ditch Grading 2.6 station $ 100.00 260.00 
Seeding 1 acre $ 2,000.00 2,000.00 
3 0  CMP culvert aluminized 64 foot $ 25.64 $ 1,640.96 , 
3 0  CMP culvert aluminized 80 foot $ 25.64 $ 2,051.20 
15” CMP culvert 30 foot $ 8.61 
Flared end sections 6 each $ 100.00 $ 
Trucking 1717 ton 8 .  $ 5.00 $ 8,585.00 

$ 25,187.48 
I 

Eauipment 
Motor Grader wl operator 32 
Excavator wl operator , 24 
Sheepsfoot roller wl operator 32 
4- dump trucks wl operator 32 
Pickup 56 

hour 
hour 
hour 
hour 
hour 

$ 67.03 $ 2,144.96 
$ 93.25 2,238.00 
$ 50.00 $ 1,600.00 
S 240.00 60.00ea $ 7.680.00 
$ 12.00 $ 672.00 

$ 14,334.96 

Field Tech. 
Traffic Control 

56 hour $ 16.10 901.60 
56 hour 
1 L sum 

~ a i l r o a ~  
Protection Liability’ Insurance 
Flagmen 

$ 11.23 
$ 500.00 

5,000.00 

49,552.90 

tive Expense 5% of 9,552. 





Exhibit D 

OIS COMMERCE COMM~SSIO~ 
STIPULATED AG 

Agreement # 1193 - 
The 

meeting on f- 2 0 , Resolved to authorize 

act as its designated agent in the 

(Name, Office) 

processing of this Stipulated Agreement and that Union Township Road District is 
financially willing and able to pay a portion of the cost for the proposed 

improvements as may be assigned to it according to Section 5 of this Agreement. 

l ! l l '  I 
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Installation of new automatic flashing light signals and gates controlled by constant 
warning time circuitry 
Installation and maintenance of temporary STOP signs 

TUS : (use additional blank Sheet, if necessary) 



Mail directed to the recessing and 
l n f o r ~ ~ ~ i o n ,  Transportation Bureau of the Commission should be addressed to: 

Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701 

I f  you have questions contact: c 

' Henry Humphries, Railroad Safe& Specialist 
Phone: 2171785-8423 ' 
Email: ~hum~hfl~icc.iliinois.aov 

., 

.., 
A Form 3 ~etition can be obtained from the Illinois Commerce Commission by calling 
217f782-7860 or on the web at: 

h t tp : / lw .  icc.staa(e.il.us/ha/librarv.asp~?k~v=Railroad%20Safe~v 

ed States vento 180.71 can be 
ined on the 

http://safetvdata.fra.dot.uov/0fficeofSafelviformS/Defaul~.as~ 

Submit inventory forms to: 

. I 1  Page 2 



, ,  

TYPE: (CHECK ONE) I 
PROGRESS . .  

COMPLETIONI, 1 

*Project Manager information to be submitted by Union Township Road District and the CSX Transporlatbn, Inc. 

: (use additional blank sheet, if necessary) 

3 Page 1 



M,ail directed to the 
nforma~iQn, Transport 

Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701 

If you have questions contact: 

Henry Humphries, Railroad Safety Specialist 

Email: hhumphri~.icc.illinois.aov 
Phone: 21 71785-8423 

c 

$ 0  

etition can be obtained from the Illinois Commerce Commission by calling 
21 7/782-7660 or on the web at: 

Inv 6180.71 can be nited S&ate~  
obtained on the web at: 

httr,:/lsafet~data.fra.dot.~ov/OfficeofSafety/Forms/Default.as~ 

Submit Inventory forms to: 
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